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This specification includes administrative and procedural requirements for substitutions.

PART 1

11

PART 2

2.1

2.2

REFERENCES

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and

Supplementary Conditions and other Division 01 Specification S(@

apply to this Section.
GENERAL \\O
DEFINITIONS ‘ : '

, and methods of
ments and

Substitutions: Changes in products, materials, equi
construction from those required by the Con
proposed by General Contractor.

Substitutions for Cause: Changes pro eneral Contractor that
are required due to changed Work c%ﬂs, such as unavailability of
product, regulatory changes, or u Ilabifity of required warranty terms.
Substitutions for Convenience; @s proposed by Contractor or Owner
that are not required in orde % eet other Work requirements but may
offer advantage to G | @entractor or Owner. No substitutions for

convenience are pe

ACTION SUBMIJTAL

sts: Submit one (1) copy of each request, in PDF
format,for efation. Identify product or fabrication or installation
met t aced. Include Specification Section Number and Title,
and Ing Numbers and Titles.

\ stitution Request Form: Use Form 3 - the Equal or Substitute

Substitution

Product Request ferm-available on the websiteprovided-atthe-end
Documentation: Show compliance with requirements for
substitutions and the following, as applicable:

A Statement indicating why specified product or fabrication or
installation cannot be provided, if applicable.

2 Coordination information, including a list of changes or
revisions needed to other parts of the Work and to
construction performed by Owner and separate contractors
that will be necessary to accommodate proposed
substitution.
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.3 Detailed comparison of significant qualities of proposed
substitution with those of the Work specified. Include
annotated copy of applicable Specification Section.
Significant qualities may include attributes such as
performance, weight, size, durability, visual effect,
sustainable design characteristics, warranties, and specific

features and requirements indicated. Indicate deviatiegs, if
any, from the Work specified. 4 K
4 Product Data, including drawings and descriptig
products and fabrication and installation o]
5 Samples, where applicable or requested.
.6 Certificates and qualification data, wh i€able or

requested.
v List of similar installations for cor@ projects with project
S

addresses of

names and addresses and nagfie
architects and owners.
.8 Material test reports fro ffied testing agency

indicating and interpreti@v results for compliance with
requirements indic

9 Detailed compasisomef General Contractor’s construction
schedule sin ed substitution with products specified

. gding effect on the overall Contract Time. If
product or method of construction cannot be

ithin the Contract Time, include letter from
maftufacturer, on manufacturer's letternead, stating date of

ipt of purchase order, lack of availability, or delays in
@ information, including a proposal of change, if any, in
the Contract Sum.
\. General Contractor's certification that proposed substitution

i

complies with requirements in the Contract Documents
except as indicated in substitution request, is compatible
with related materials, and is appropriate for applications
indicated.

.12 General Contractor's waiver of rights to additional payment
or time that may subsequently become necessary because
of failure of proposed substitution to produce indicated
results.

3 Owner Action: If necessary, Owner will request additional
information or documentation for evaluation within five (5) working
days of receipt of a request for substitution. Owner will notify
General Contractor of acceptance or rejection of proposed
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substitution within ten (10) working days of receipt of request, or

five (5) working days of receipt of additional information or

documentation, whichever is later.

A Forms of Acceptance: Change Order, Construction Change
Order, or Owner Supplemental Instructions for minor
changes in the Work.

2 Use product specified if Owner does not issue a de on
use of a proposed substitution within time allocated:
2.3 QUALITY ASSURANCE ¢
A Compatibility of Substitutions: Investigate and docume& tibility of

proposed substitution with related products and matérial gage a

gualified testing agency to perform compatibility t ecommended by
manufacturers. 6

2.4 PROCEDURES X‘
A Coordination: Revise or adjust affect 0 necessary to integrate

work of the approved substitutions. P%
PART 3 PRODUCTS OQ
3.1 SUBSTITUTIONS
A Substitutions for CauSg. Submit requests for substitution immediately on

discovery of neeghfor change, but not later than fifteen (15) days prior to
the time requiretlifor preparation and review of related submittals.

A ng 1@ : Owner will consider General Contractor's request for
Su o when the following conditions are satisfied. If the
owing conditions are not satisfied, Owner will return requests
out action, except to record noncompliance with these
\requirements:

A Requested substitution is consistent with the Contract
Documents and will produce indicated results.

2 Requested substitution provides sustainable design
characteristics that specified product provided.

3 Substitution request is fully documented and properly
submitted.

4 Requested substitution will not adversely affect General
Contractor's construction schedule.

5 Requested substitution has received necessary approvals of
authorities having jurisdiction.
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.6 Requested substitution is compatible with other portions of
the Work.
v Requested substitution has been coordinated with other

PART 4

4.1

PART 5

5.1

5.2

portions of the Work.
.8 Requested substitution provides specified warranty.

9 If requested substitution involves more than one contractor,
requested substitution has been coordinated with othe

portions of the Work, is uniform and consistent, i atible

with other products, and is acceptable to alj, co @\

involved. \
Substitutions for Convenience: Not permitted. 0\

EXECUTION &0

NOT APPLICABLE \'
PAYMENT 6

MEASUREMENT FOR PAYMEQ

Not Applicable

BASIS OF PAYME

No separate or difect payment will be made for Work specified in this
specification of all Work specified is deemed to be included in the
lump s it prices quoted in the MERX Schedule of Quantities and

Pric

o
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